SCHEDULE OF PAY ITEMS PAGE 47
CALL ORDER : 640 CONTRACT ID : B -26413-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 101.000 SYS
6 202-02241 GUARDRAIL, REMOVE 528.000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 203-51223 EXCAVATION, WATERWAY 75.000 CYS
9 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
10 206-51225 EXCAVATION, DRY 18.000 CYS
11 211-02050 B BORROW 20.000 CYS
12 302-07455 DENSE GRADED SUBBASE 52.000 CYS
13 306-08043 MILLING, TRANSITION 320.000 SYS
14 406-05521 ASPHALT FOR TACK COAT 2,298.000 SYS
15 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
16 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
17 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
18 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 525.000 LFT
19 602-06729 BARRIER DELINEATOR 6.000 EACH
20 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 156.800 SYS
21 610-07487 HMA FOR APPROACHES, TYPE B 372.000 TON
22 616-02320 GEOTEXTILES 1,890.000 SYS
23 616-05688 RIPRAP, CLASS 1 60.000 TON
24 616-06405 RIPRAP, REVETMENT 1,057.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
26 621-06559 MULCHED SEEDING, R 1,000.000 SYS
27 702-51005 CONCRETE, A, SUBSTRUCTURE 8.800 CYS
28 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,288.000 LBS
29 703-51030 REINFORCING STEEL 928.000 LBS
30 703-51032 REINFORCING STEEL, EPOXY COATED 16,799.000 LBS
31 704-51002 CONCRETE, C, SUPERSTRUCTURE 41.500 CYS
32 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
33 706-51020 CONCRETE, C, RAILING 7.400 CYS
34 707-07776 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 21 IN. X 36 IN. 456.000 SFT
35 709-51821 SURFACE SEAL LUMP LUMP
36 715-91361 PIPE, PVC, 6 IN. 6.000 LFT
37 729-51875 CONCRETE, A, PATCHING 12.000 SFT
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, I111-A 72.000 LFT
43 801-07119 BARRICADE, 111-B 48.000 LFT
44 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 190.000 LFT

45 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,520.000 LFT



SCHEDULE OF PAY ITEMS PAGE 48
CALL ORDER : 650 CONTRACT ID : B -26414-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06657 PHONE, CELLULAR 24.000 MOS
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 24.000 MOS
4 108-01614 PARTNERING OVERHEAD LUMP LUMP
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 709.000 SYS
8 202-02241 GUARDRAIL, REMOVE 3,363.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-94749 CURB, ASPHALT, REMOVE 650.000 LFT
11 202-99187 FENCE, FARM FIELD, REMOVE 420.000 LFT
12 203-02000 EXCAVATION, COMMON 1,120.000 CYS
13 203-90014 LINEAR GRADING 5.300 STA
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 40.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,400.000 LFT
17 206-51215 EXCAVATION, X 73.000 CYS
18 206-51220 EXCAVATION, WET 649.000 CYS
19 206-51225 EXCAVATION, DRY 1,999.000 CYS
20 207-07503 SUBGRADE TREATMENT, TYPE E 5,606.000 SYS
21 211-02050 B BORROW 118.000 CYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 30.000 CYS
23 211-07454 STRUCTURE BACKFILL 831.000 CYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 722.000 TON
25 302-07455 DENSE GRADED SUBBASE 278.000 CYS
26 306-08043 MILLING, TRANSITION 1,280.000 SYS
27 402-07433 HMA SURFACE, TYPE B 386.000 TON
28 402-07438 HMA INTERMEDIATE, TYPE B 780.000 TON
29 402-07440 HVMA BASE. TYPE A 1,487.000 TON
30 402-07441 HMA BASE, TYPE B 3,315.000 TON
31 402-07784 HMA SURFACE, TYPE D 412.000 TON
32 402-07785 HMA INTERMEDIATE, TYPE D 612.000 TON
33 402-07786 HMA BASE, TYPE D 2,252.000 TON
34 406-05520 ASPHALT FOR TACK COAT 12.100 TON
35 502-06329 PCCP, 12 IN. 213.200 SYS
36 503-03489 RETROFITTED TIE BARS 96.000 EACH
37 503-05310 TERMINAL JOINT 96.000 LFT
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
39 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 1.000 EACH
40 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 337.500 LFT
41 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
43 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,243.750 LFT
45 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 1,710.000 LFT
46 602-06729 BARRIER DELINEATOR 49.000 EACH

47 603-06040 FENCE, FARM FIELD, 47 IN. 362.000 LFT



SCHEDULE OF PAY ITEMS PAGE 49
CALL ORDER : 650 CONTRACT ID : B -26414-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

48 606-07484 MILLED HMA SHOULDER CORRUGATIONS 4,900.000 LFT
49 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 625.200 SYS
50 611-03392 TEMPORARY CROSSOVER, A MODIFIED 2.000 EACH
51 616-02320 GEOTEXTILES 1,706.000 SYS
52 616-05688 RIPRAP, CLASS 1 690.000 TON
53 616-06405 RIPRAP, REVETMENT 570.000 TON
54 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
55 619-51859 PAINT STEEL BRIDGE LUMP LUMP
56 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-02770 EROSION CONTROL BLANKET 854.000 SYS
59 621-06545 FERTILIZER 1.900 TON
60 621-06548 SEED MIXTURE, CV 20.000 LBS
61 621-06553 SEED MIXTURE, R 675.000 LBS
62 621-06557 SEED MIXTURE, T 200.000 LBS
63 621-06565 MULCHING MATERIAL 13.000 TON
64 701-51195 PILE, STEEL H, HP 12 X 53 1,719.000 LFT
65 701-91792 PILE TIP, STEEL H 82.000 EACH
66 702-51005 CONCRETE, A, SUBSTRUCTURE 1,102.100 CYS
67 702-51015 CONCRETE, B, FOOTINGS 326.900 CYS
68 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 11,592.000 LBS
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,883.000 EACH
70 703-01540 THREADED TIE BAR ASSEMBLY 80.000 EACH
71 703-51030 REINFORCING STEEL 260,604.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 369,884.000 LBS
73 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,535.000 EACH
74 704-51002 CONCRETE, C, SUPERSTRUCTURE 936.700 CYS
75 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 8.000 EACH
76 706-51020 CONCRETE, C, RAILING 204.900 CYS
77 709-51821 SURFACE SEAL LUMP LUMP
78 711-51038 STRUCTURAL STEEL LUMP LUMP
79 711-51864 DRILLED HOLE 1,285.000 EACH
80 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
81 711-96479 BOLT, REMOVE 274.000 EACH
82 711-96800 STUD SHEAR CONNECTOR 7,560.000 EACH
83 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
84 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 677.000 LFT
85 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 538.000 LFT
86 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 200.000 LFT
87 715-05407 PIPE, END BENT DRAIN, 6 IN. 84.000 LFT
88 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 3.000 LFT
89 715-26770 GRATED BOX END SECTION, 1, 3:1, 24 IN. 1.000 EACH
90 715-26770 GRATED BOX END SECTION, I, 3:1, 24 IN. 2.000 EACH
91 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
92 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
93 715-91361 PIPE, PVC, 6 IN. 108.000 LFT
94 720-44296 CAP INLET 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 50
CALL ORDER : 650 CONTRACT ID : B -26414-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

95 720-45025 INLET, D6 1.000 EACH
96 720-45025 INLET, D6 1.000 EACH
97 724-03276 EXPANSION JOINT SEALING SYSTEM 229.000 LFT
98 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
99 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
100 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
101 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
102 726-92406 BEARING ASSEMBLY, ELASTOMERIC 6.000 EACH
103 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
104 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
105 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
106 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
107 726-92406 BEARING ASSEMBLY, ELASTOMERIC 8.000 EACH
108 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
109 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
110 801-06198 PATROLLER 418.000 DAY
111 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,467.000 LFT
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,069.000 LFT
113 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
115 801-06710 FLASHING ARROW SIGN 180.000 DAY
116 801-06775 MAINTAINING TRAFFIC LUMP LUMP
117 801-07118 BARRICADE, 111-A 36.000 LFT
118 801-07119 BARRICADE, 111-B 96.000 LFT
119 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
120 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LFT
121 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,172.000 LFT
122 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,172.000 LFT
123 808-06716 LINE, REMOVE 3,063.000 LFT
124 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 1,310.000 LFT
125 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 45.000 EACH

126 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 45.000 EACH



SCHEDULE OF PAY ITEMS PAGE 51
CALL ORDER : 660 CONTRACT ID : B -26435-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 GRADE SEPARATION / NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
7 203-02000 EXCAVATION, COMMON 485.000 CYS
8 203-02070 BORROW 600.000 CYS
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 171.000 LFT
10 207-07502 SUBGRADE TREATMENT, TYPE D 1,166.000 SYS
11 213-52830 FLOWABLE MORTAR 905.000 CYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 215.000 TON
13 402-07433 HMA SURFACE, TYPE B 120.000 TON
14 402-07438 HMA INTERMEDIATE, TYPE B 88.000 TON
15 402-07441 HVA BASE, TYPE B 282.000 TON
16 402-07451 HMA, TYPE B, WEDGE AND LEVEL 61.000 TON
17 404-05511 SEAL COAT, 2 405.000 SYS
18 405-05518 ASPHALT FOR PRIME COAT 1,046.000 SYS
19 406-05521 ASPHALT FOR TACK COAT 2,017.000 SYS
20 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
21 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
22 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,450.000 LFT
23 616-02320 GEOTEXTILES 512.000 SYS
24 616-06405 RIPRAP, REVETMENT 695.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
26 621-02770 EROSION CONTROL BLANKET 6,975.000 SYS
27 621-06559 MULCHED SEEDING, R 6,975.000 SYS
28 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 50.000 LFT
29 723-06660 WINGWALL 210.000 SYS
30 723-07594 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 132 IN. 53.070 LFT
31 723-07595 STRUCTURE, PRECAST THREE-SIDED, 168 IN. X 84 IN. 44.000 LFT
32 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
33 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07118 BARRICADE, 111-A 96.000 LFT
38 801-07119 BARRICADE, 111-B 96.000 LFT
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 130.000 LFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,034.000 LFT
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 317.000 LFT
42 808-06716 LINE, REMOVE 500.000 LFT
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH



SCHEDULE OF PAY ITEMS PAGE 52
CALL ORDER : 670 CONTRACT ID : B -26724-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02240 PAVEMENT REMOVAL 240.000 SYS
5 202-02241 GUARDRAIL, REMOVE 1,335.000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
7 202-51368 SLOPEWALL, REMOVE 560.000 SYS
8 203-02000 EXCAVATION, COMMON 425.000 CYS
9 203-02070 BORROW 5.000 CYS
10 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
11 211-06467 AGGREGATE FOR END BENT BACKFILL 4.000 CYS
12 303-01180 COMPACTED AGGREGATE, NO. 53 665.000 TON
13 304-07493 WIDENING WITH HMA, TYPE B 704.000 TON
14 306-08043 MILLING, TRANSITION 1,200.000 SYS
15 402-07433 HMA SURFACE, TYPE B 798.000 TON
16 402-07438 HVMA INTERMEDIATE, TYPE B 930.000 TON
17 402-07441 HMA BASE, TYPE B 3,594.000 TON
18 406-05521 ASPHALT FOR TACK COAT 1,867.000 SYS
19 601-01522 GUARDRAIL TRANSITION TYPE TGB 5.000 EACH
20 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
21 601-02207 TEMPORARY GUARD RAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
22 601-07050 GUARDRAIL END TREATMENT, OS, RESET 1.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
24 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
25 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
26 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 1.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 525.000 LFT
28 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 475.000 LFT
29 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 320.000 LFT
30 602-06646 TEMPORARY CONCRETE BARRIER 1,560.000 LFT
31 602-06729 BARRIER DELINEATOR 12.000 EACH
32 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 404.000 SYS
33 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
34 616-02320 GEOTEXTILES 1,279.000 SYS
35 616-06405 RIPRAP, REVETMENT 830.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06560 MULCHED SEEDING, U 500.000 SYS
38 621-06574 SODDING 48.000 SYS
39 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 220.000 LFT
40 701-51210 PILE ENCASEMENT, CONCRETE 316.000 LFT
41 702-04433 FLOOR DRAIN, PVC, 6 IN. 12.000 EACH
42 702-51005 CONCRETE, A, SUBSTRUCTURE 6.000 CYS
43 703-51030 REINFORCING STEEL 9,208.000 LBS
44 703-51032 REINFORCING STEEL, EPOXY COATED 82,836.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 240.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 166.400 CYS

47 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 53
CALL ORDER : 670 CONTRACT ID : B -26724-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION, REPLACE SUPERSTRUCTURE

48 706-51025 CONCRETE, C, RAILING 248.000 LFT
49 709-51821 SURFACE SEAL LUMP LUMP
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,148.000 LFT
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,286.000 LFT
53 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 2,246.000 LFT
54 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
56 801-06710 FLASHING ARROW SIGN 300.000 DAY
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 48.000 LFT
59 801-07119 BARRICADE, 111-B 48.000 LFT
60 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 380.000 LFT
61 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,050.000 LFT
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,644.000 LFT
63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,644.000 LFT
64 808-06716 LINE, REMOVE 3,854.000 LFT
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 54
CALL ORDER : 680 CONTRACT ID : B -27032-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02241 GUARDRAIL, REMOVE 139.000 LFT
6 202-02255 TREE, 18 IN., REMOVE 9.000 EACH
7 202-02260 TREE, 30 IN., REMOVE 7.000 EACH
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-93898 TREE, 12 IN., REMOVE 14.000 EACH
10 203-02000 EXCAVATION, COMMON 2,127.000 CYS
11 203-02070 BORROW 10,291.000 CYS
12 203-04109 ARCHEOLOGICAL MITIGATION LUMP LUMP
13 203-51223 EXCAVATION, WATERWAY 209.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 44 .000 TON
15 205-06936 TEMPORARY SEDIMENT TRAP 3.000 TON
16 205-06937 TEMPORARY SILT FENCE 475.000 LFT
17 206-51215 EXCAVATION, X 51.000 CYS
18 206-51220 EXCAVATION, WET 123.000 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 94.800 CYS
20 207-07502 SUBGRADE TREATMENT, TYPE D 568.300 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 31.700 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 871.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 193.300 TON
24 402-07432 HMA SURFACE, TYPE A 102.200 TON
25 402-07435 HVMA INTERMEDIATE, TYPE A 307.000 TON
26 405-05517 ASPHALT FOR PRIME COAT 00.270 TON
27 406-05520 ASPHALT FOR TACK COAT 00.580 TON
28 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
29 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
30 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 400.000 LFT
31 602-06729 BARRIER DELINEATOR 22.000 EACH
32 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 121.200 SYS
33 615-06505 MONUMENT, B 2.000 EACH
34 616-02320 GEOTEXTILES 1,938.000 SYS
35 616-06405 RIPRAP, REVETMENT 1,265.500 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-01956 SEED MIXTURE, LEGUME, 1 304.000 LBS
38 621-06545 FERTILIZER 00.950 TON
39 621-06548 SEED MIXTURE, CV 6.100 LBS
40 621-06553 SEED MIXTURE, R 272.000 LBS
41 621-06557 SEED MIXTURE, T 152.000 LBS
42 621-06565 MULCHING MATERIAL 7.000 TON
43 621-06567 WATER 4.760 MG
44 621-06574 SODDING 296.900 SYS
45 622-01345 TREE PLANTING 10.000 EACH
46 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH

47 622-98200 SIGN, DO NOT DISTURB 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 55
CALL ORDER : 680 CONTRACT ID : B -27032-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 701-51195 PILE, STEEL H, HP 12 X 53 219.000 LFT
49 701-91792 PILE TIP, STEEL H 10.000 EACH
50 702-51005 CONCRETE, A, SUBSTRUCTURE 76.400 CYS
51 702-51015 CONCRETE, B, FOOTINGS 40.200 CYS
52 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,928.520 LBS
53 703-51030 REINFORCING STEEL 13,345.000 LBS
54 703-51032 REINFORCING STEEL, EPOXY COATED 53,805.000 LBS
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 156.400 CYS
56 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
57 706-51020 CONCRETE, C, RAILING 32.800 CYS
58 709-51821 SURFACE SEAL LUMP LUMP
59 711-51038 STRUCTURAL STEEL LUMP LUMP
60 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
64 801-07118 BARRICADE, 111-A 48.000 LFT
65 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 52.000 SFT
66 802-76055 SIGN POST, A 115.000 LFT
67 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 250.000 LFT
68 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,522.000 LFT

69 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,522.000 LFT



SCHEDULE OF PAY ITEMS PAGE 56
CALL ORDER : 690 CONTRACT ID : B -27051-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 220.000 SYS
7 202-02241 GUARDRAIL, REMOVE 4,555.000 LFT
8 202-02277 GUTTER, LIP, REMOVE 5,188.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51368 SLOPEWALL, REMOVE 426.000 SYS
12 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 4.000 EACH
13 202-99187 FENCE, FARM FIELD, REMOVE 935.000 LFT
14 203-02000 EXCAVATION, COMMON 968.000 CYS
15 206-51225 EXCAVATION, DRY 116.000 CYS
16 211-06467 AGGREGATE FOR END BENT BACKFILL 22.000 CYS
17 211-07454 STRUCTURE BACKFILL 22.000 CYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 1,178.000 TON
19 306-08041 MILLING, CONCRETE PAVEMENT 4,908.000 SYS
20 306-08043 MILLING, TRANSITION 800.000 SYS
21 402-07432 HMA SURFACE, TYPE A 176.000 TON
22 402-07433 HMA SURFACE, TYPE B 193.000 TON
23 402-07435 HMA INTERMEDIATE, TYPE A 275.000 TON
24 402-07438 HVMA INTERMEDIATE, TYPE B 273.000 TON
25 406-05521 ASPHALT FOR TACK COAT 1,943.000 SYS
26 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
27 601-06037 GUARDRAIL END TREATMENT, | 8.000 EACH
28 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 4,963.000 LFT
30 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 220.000 LFT
31 602-06646 TEMPORARY CONCRETE BARRIER 120.000 LFT
32 602-06729 BARRIER DELINEATOR 24.000 EACH
33 603-06040 FENCE, FARM FIELD, 47 IN. 935.000 LFT
34 603-06045 FENCE, CHAIN LINK, 48 IN. 854.000 LFT
35 605-05523 CURB, HMA 5,199.000 LFT
36 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 100.000 SYS
37 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 138.000 SYS
38 616-02320 GEOTEXTILES 230.000 SYS
39 616-06405 RIPRAP, REVETMENT 76.000 TON
40 616-51367 SLOPEWALL, CONCRETE, 4 IN. 426.000 SYS
41 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
42 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
43 619-95457 CLEAN AND PAINT STRUCTURAL STEEL LUMP LUMP
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06559 MULCHED SEEDING, R 3,800.000 SYS
46 621-06574 SODDING 100.000 SYS

47 701-02790 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 360.000 LFT



SCHEDULE OF PAY ITEMS PAGE 57
CALL ORDER : 690 CONTRACT ID : B -27051-A
LETTING DATE : 11/18/03 10:00 AM

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
48 702-51005 CONCRETE, A, SUBSTRUCTURE 29.600 CYS
49 702-51863 FIELD DRILLED HOLE IN CONCRETE 604.000 EACH
50 702-92857 CONCRETE, C, SUBSTRUCTURE 36.600 CYS
51 703-51030 REINFORCING STEEL 9,812.000 LBS
52 703-51032 REINFORCING STEEL, EPOXY COATED 67,101.000 LBS
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 203.100 CYS
54 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
55 706-51025 CONCRETE, C, RAILING 798.000 LFT
56 709-51821 SURFACE SEAL LUMP LUMP
57 709-51821 SURFACE SEAL LUMP LUMP
58 710-51864 FIELD DRILLED HOLE 636.000 EACH
59 711-51038 STRUCTURAL STEEL LUMP LUMP
60 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
61 711-96800 STUD SHEAR CONNECTOR 1,584.000 EACH
62 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 48.000 LFT
63 715-05407 PIPE, END BENT DRAIN, 6 IN. 84.000 LFT
64 720-44296 CAP INLET 24.000 EACH
65 720-45050 INLET, Ji11 16.000 EACH
66 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SFT
67 722-51842 BRIDGE DECK OVERLAY 612.000 SYS
68 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 500.000 SFT
69 724-03276 EXPANSION JOINT SEALING SYSTEM 54.000 LFT
70 726-92406 BEARING ASSEMBLY, ELASTOMERIC 12.000 EACH
71 729-51875 CONCRETE, A, PATCHING 10.000 SFT
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
75 801-06710 FLASHING ARROW SIGN 300.000 DAY
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, 111-A 48.000 LFT
79 801-07119 BARRICADE, 111-B 48.000 LFT
80 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
81 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 110.000 LFT
82 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 46.000 SFT
83 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,926.000 LFT
84 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 7,926.000 LFT
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CALL ORDER : 700 CONTRACT ID : B -27132-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 202-02236 SURFACE, REMOVE 186.000 m2

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
6 203-02000 EXCAVATION, COMMON 635.000 m3

7 203-02070 BORROW 635.000 m3

8 203-51223 EXCAVATION, WATERWAY 718.000 m3

9 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
10 205-06937 TEMPORARY SILT FENCE 821.000 m

11 207-07502 SUBGRADE TREATMENT, TYPE D 4,060.000 m2
12 211-07454 STRUCTURE BACKFILL 1,005.000 m3
13 213-52830 FLOWABLE MORTAR 6.000 m3
14 304-06464 SUBBASE FOR PCCP 30.000 m3
15 306-08043 MILLING, TRANSITION 78.000 m2
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 402-07432 HMA SURFACE, TYPE A 305.000 Mg
18 402-07435 HMA INTERMEDIATE, TYPE A 515.000 Mg
19 402-07440 HVA BASE, TYPE A 2,733.000 Mg
20 406-05521 ASPHALT FOR TACK COAT 14,180.000 m2
21 502-06627 PCCP, 150 mm 61.500 m2
22 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
23 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 87.630 m

24 602-06729 BARRIER DELINEATOR 8.000 EACH
25 605-06140 CURB AND GUTTER, CONCRETE 830.000 m

26 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 198.800 m2
27 616-02320 GEOTEXTILES 350.000 m2
28 616-06406 RIPRAP, REVETMENT 116.000 m2
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06560 MULCHED SEEDING, U 4,845.000 m2
31 621-06574 SODDING 50.000 m2
32 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 332.000 m

33 701-98649 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 126.000 m
34 702-90915 CONCRETE, A 19.200 m3
35 703-51030 REINFORCING STEEL 20,157.000 kg
36 703-51032 REINFORCING STEEL, EPOXY COATED 22,886.000 kg
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 263.200 m3
38 706-06349 RAILING, TX 72.900 m
39 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
40 709-51821 SURFACE SEAL LUMP LUMP
41 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 69.900 m
42 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 218.900 m
43 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 130.300 m
44  715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 81.800 m
45 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
46 715-46030 PIPE END SECTION, 750 mm 1.000 EACH

47 720-45035 INLET, F7 4.000 EACH
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CALL ORDER : 700 CONTRACT ID : B -27132-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 BRIDGE REPLACEMENT

48 720-45410 MANHOLE, C4 5.000 EACH
49 720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
50 720-95422 MANHOLE, J4 2.000 EACH
51 720-98174 INLET, B15 11.000 EACH
52 720-98555 INLET, C15 5.000 EACH
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 960.000 m
54 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 104.300 m
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 816.000 m
56 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

57 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
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CALL ORDER 710 CONTRACT ID : B -27296-A
LETTING DATE : 11/18/03 10:00 AM

SECTION NO. 0001 TRANSPORTATION ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
6 202-91011 TREE, 36 IN., REMOVE 2.000 EACH
7 202-94747 POST, REMOVE 10.000 EACH
8 203-02000 EXCAVATION, COMMON 138.000 CYS
9 203-02070 BORROW 62.000 CYS
10 203-90014 LINEAR GRADING 2.200 STA
11 205-06937 TEMPORARY SILT FENCE 415.000 LFT
12 206-51220 EXCAVATION, WET 18.000 CYS
13 210-05721 FIRE RETARDANT TREATMENT LUMP LUMP
14 210-05722 SIDING 880.000 SFT
15 210-05804 MISCELLANEOUS LUMP LUMP
16 210-05811 REPAIR 2.000 EACH
17 210-05813 PAINT LUMP LUMP
18 210-07871 INSECTICIDE LUMP LUMP
19 210-07872 HERBICIDE LUMP LUMP
20 210-07873 REPOINT 730.000 SFT
21 210-07874 REPLACE 656.000 BDFT
22 210-07874 REPLACE 248.000 BDFT
23 210-07874 REPLACE 1,040.000 BDFT
24 210-07874 REPLACE 3,960.000 BDFT
25 210-07874 REPLACE 2,408.000 BDFT
26 210-07874 REPLACE 1,344.000 BDFT
27 210-07874 REPLACE 232.000 BDFT
28 210-07874 REPLACE 912.000 BDFT
29 210-07874 REPLACE 80.000 BDFT
30 210-07874 REPLACE 3,920.000 BDFT
31 210-07874 REPLACE 464.000 BDFT
32 210-07876 REPAIR 768.000 BDFT
33 210-07877 RECONSTRUCT 2.000 EACH
34 210-07878 BRIDGE PLAQUE 1.000 EACH
35 303-01180 COMPACTED AGGREGATE, NO. 53 25.000 TON
36 306-08043 MILLING, TRANSITION 210.000 SYS
37 402-07450 HMA, TYPE A, WEDGE AND LEVEL 36.000 TON
38 405-05518 ASPHALT FOR PRIME COAT 5.000 SYS
39 406-05521 ASPHALT FOR TACK COAT 326.000 SYS
40 616-02320 GEOTEXTILES 35.000 SYS
41 616-06405 RIPRAP, REVETMENT 16.400 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 388.000 SYS
44 621-06564 MULCHED SEEDING, CV 388.000 SYS
45 702-94656 CONCRETE, B 5.500 CYS
46 703-51030 REINFORCING STEEL 228.000 LBS

47 711-05395 REPLACE 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 61
710 CONTRACT ID : B -27296-A
11718703 10:00 AM

CALL ORDER
LETTING DATE

SECTION NO. 0001 TRANSPORTATION ENHANCEMENT

48 711-05396 REPLACE LUMP LUMP
49 711-05396 REPLACE LUMP LUMP
50 712-04709 JACKING AND CRIBBING TIMBER TRUSSES LUMP LUMP
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
53 801-07118 BARRICADE, 111-A 48.000 LFT
54 801-07119 BARRICADE, 111-B 48.000 LFT
55 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 77.660 LFT
56 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 25.340 SFT

57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 36.000 SFT






